

APIIC : HYD

Andhra Pradesh Industrial Infrastructure Corporation Limited.  
(An undertaking of A.P. Govt.)  
O/o Chief Engineer- I, 4<sup>th</sup> Floor, Parisrama Bhavanam, Basheerbagh,  
Hyderabad - 500 004. Ph.No:040-23215120

'e' Procurement Notice

// FOR CIRCULATION //

Tender Notice No.04, 05, & 06 /CE-I/APIIC/2016-17

dt: 28.04.2016

CHIEF ENGINEER - I /APIIC Ltd., Hyderabad invites bids for the following works

**TN No.04:** Extension of existing approach road up to MSME boundary and Internal road abutting to M/S Indus Coffee in Mambattu Phase-II - Tada (M), SPSR Nellore District. **ECV Rs 50,46,226.00**

**TN No.05:** Name of Work :Providing Water Supply facilities by Pumping from 26 Nos of Filter Points in Mamidikalava including Construction of 50,000 gallons sump, 4.00 lakh gallon sump, 3.0 Lakh gallon GLSR, and Distribution line from 50,000 gallon sump to PEL in MP SEZ at Meenakur Naidupeta(M), SPSR Nellore District

Sub Work: Formation of gravel roads along the pumping main pipe line from 50,000 gallons sump to 4.0 lakhs gallons sump and 4.0 lakhs gallons sump to CR-4 Road at MPSEZ, Naidupeta, SPS Nellore District. **ECV Rs 31,81,242.00**

**TN No.06:** Providing 57 nos of 2x90W LED Street light fittings on 9 Mtr long hot dip galvanized Octagonal poles along the balance MR1 road and replacement of existing 55 Nos. 150W SV lamp fittings with 90W LED street light fittings duly taking back of removed fittings at MR1 road including 2 years Operation & maintenance at MPSEZ- Menakur, Naidupeta (M), SPSR Nellore Dist (4<sup>th</sup> call). **ECV Rs 43,92,329.00**

Bid download start date : 28.04.2016 at 6.00 PM  
Last date for submission of bids : 19.05.2016 up to 5.00PM

Copy to:

1. All the District Collectors & Executive Directors, APIIC in the State
2. Zonal Manager Visakhapatnam (Reg) / Visakhapatnam(Spl) / Kakinada / Vijayawada, Prakasam / Nellore / Kdapa / Tirupathi / Ananthapur / Kurnool
3. General Manager (MIS)/APIIC /HO with a request to place the Tender notice in APIIC website and remove the same after due date
4. Notice Board

*Sri P.B. Reddy*  
28/4/16 (10)  
*[Signature]*  
CHIEF ENGINEER - I  
28/4